

PROJECT PROPOSAL & SCOPE OF WORK

Restaurant Website & Content Management System

Client: Owner, Mio Gusto Restaurant
Project: Full Website Design, Development & Admin Panel
Prepared by: Zedy3d.com — zinaeduart@gmail.com
Date: June 10, 2026

PART 1 — WEBSITE DESIGN & DEVELOPMENT

Frontend Website (UI)

Agreed

A complete, modern, mobile-friendly restaurant website designed and built from scratch. Includes all pages and features listed below.

Total Pages: 9

- ✓ **Page 1 — Home** — Hero banner, welcome section, highlights & call to action
- ✓ **Page 2 — Menu** — Full menu display with categories and prices
- ✓ **Page 3 — Gallery** — Food and restaurant atmosphere photos
- ✓ **Page 4 — Reservations** — Customers book a table directly from the website
- ✓ **Page 5 — Online Ordering** — Order for pickup or delivery
- ✓ **Page 7 — Catering** — Catering services info and request form
- ✓ **Page 8 — Events** — Upcoming events and promotions
- ✓ **Page 9 — Contact / About** — Location, hours, about the restaurant & contact form

\$1,000

PART 2 — ADMIN PANEL & CONTENT MANAGEMENT SYSTEM

Backend Application (CMS)

Proposed

A private, secure admin dashboard accessible only to the owner. No technical knowledge required — log in and manage everything from one place.

- ✓ Secure owner login (username & password)
- ✓ Manage menu — add, edit, or remove items and prices
- ✓ Upload and manage gallery photos
- ✓ Post and manage events
- ✓ Upload flyers and promotions
- ✓ Manage catering information and requests
- ✓ View and manage online reservations and table bookings
- ✓ View and manage online orders
- ✓ Post news and announcements
- ✓ Owner training session included

\$3,000

PAYMENT TERMS

Item	Amount	Due
Part 1 — Website (Frontend)	\$1,000	Upon delivery of website
Part 2 — Admin Panel (Deposit)	\$500	To begin development
Part 2 — Admin Panel (Midpoint Review)	\$1,000	At midpoint — client reviews progress & approves to continue
Part 2 — Admin Panel (Balance)	\$1,500	Upon final delivery of admin panel
Total Project Value	\$4,000	

Note: All work remains the property of the client upon full payment. Any additional features or changes outside the scope described above may be subject to additional charges and will be discussed and agreed upon in advance.

PROJECT TIMELINE

Milestone	Deliverable	Timeline
Week 1–2	Part 1 — Website (UI) completed & delivered	Week 2
Week 3	Part 2 begins — deposit received, backend development starts	Week 3
Week 5–6	Midpoint review — client reviews progress & approves to continue	Week 5–6
Week 8	Full project delivered — admin panel live & client trained	Week 8

Note: All dates are estimated timelines, not hard deadlines. Timeline begins on the date both parties sign this proposal. Any delays caused by missing content (photos, menu, text) from the client may affect the delivery schedule. Developer will communicate any changes to the timeline in advance.

AGREEMENT — PART 1 (WEBSITE UI)

By signing below, the client confirms agreement to **Part 1 — Website Design & Development** (9 pages, \$1,000), the scope of work, and the estimated timeline described in this proposal. Part 2 (Admin Panel) remains a proposal and will be confirmed separately upon completion of Part 1.

Client — Mio Gusto Restaurant

Signature

Printed Name

Date

Developer — Zedy3d.com

Signature

Printed Name — Eduart Zina

Date 06/10/2026

WHAT COMES NEXT — PART 2

Upon delivery and approval of Part 1, both parties will review and confirm **Part 2 — Admin Panel & Content Management System (\$3,000)**. A separate agreement will be signed at that time to begin backend development. The \$500 deposit for Part 2 is due upon signing of that agreement.

Zedy3d.com | zinaeduart@gmail.com